CITY OF BURIEN

ADA Transition Plan Inventory

Town Square Budget Estimate 1 3 5 7 9 12
Intersection SW 150TH ST | Intersection SW 150TH || Intersection SW 150TH || Intersection SW 151ST || Intersection SW 151ST | Intersection SW 151ST
& 6TH AVE SW ST & 5TH AVE SW. ST & 4TH AVE SW. ST & 4THAVE SW__[|ST & 5TH AVE SW North|| ST & 5TH AVE SW West
No. Item Quantity Unit Unit Cost Total Cost Quantity Total Cost Quantity Total Cost || Quantity  Total Cost || Quantity Total Cost || Quantity  Total Cost || Quantity Total Cost
Total Project Estimate
SECTION 1 PREPARATION
1 [Mobilization 1 1S [$ 22,002 [ $ 22,002 1 [s 3,497 1 [s 256 1 [s 359 1 [s 256 1 [s 494 1 [s 371
SECTION 2 GRADING
2 [Removina Cement Conc. Sidewalk 80 SF_[s 5[s 400 0 s - 0 [s - 0 [s - 0 [s - 0 [s - 0 [s -
3 |Removing Asphalt Pavement 880 LF_|$ 6% 5,280 120 |s 720 30 I's 180 90 I's 540 30 I's 180 50 I's 300 50 s 300
4 |Removing Cement Conc. Curb and Gutter 850 LF | 15]$ 12,750 0 |s 1,350 30 s 450 9 [$ 1.350 30 s 450 50 |$ 750 50 |$ 750
SECTION 5 ASPHALT CONCRETE PAVEMENT
5 HMA Class 1/2" PG 64-22 93 TON [$ 140 [ § 13,035.56 10 [s 1435 3 [s 478 10 [$ 1435 3 [s 478 2 [s 280 6 [s 797
SECTION 7 TRAFFIC
6 Sidewalk 80 SFE_|$ 50 | $ 4,000 0 $ - 0 $ - 0 $ - $ - 0 $ - 0 $ -
7 Ramp/Push Button Landings 700 SE_|$ 70|$ 49,000 175 $ 12,250 0 $ - 175 $ 12,250 0 $ - $ - $ -
8 Cement Conc. Curb Ramp 15 EA 1,500 22,500 1 1,500 0 - 3 $ 4500 0 - 0 - 0 $ -
9 Cement Conc. Traffic Curb and Gutter 880 LF 35 30,800 120 4.200 30 1,050 90 $ 3150 30 1,050 50 1.750 50 $ 1750
10 Permanent Signing 2 EA 500 1,000 0 - 0 - 1 $ 500 0 - 0 - 0 $ -
11 Pedestrian Sianal System 24 EA 1.375 33.000 8 11.000 0 - 8 $_11.000 0 - 0 - 0 $ -
SECTION 8 OTHER ITEMS
12 [vew Utilty Covers 100 EA s 1,000 [ $ 100.000 11 $ 11.000 1 $ _ 1.000 10 $ 10,000 1 $  1.000 3 $ 3000 1 $ 1000
13 [utiity cover Treatment 163 EA s 20| $ 3,260 13 $ 260 2 $ 40 11 $ 220 2 $ 40 5 $ 100 2 $ 40
ESTIMATED CONSTRUCTION COST | $ 297,028 $ 47,212 $ 3454 $ 48541 $ 3454 $ 6674 $ 5008
20% CONTINGENCY | $ 59,406 $ 3,305 $ 242 $ 3398 $ 242 $ 467 $ 351
TOTAL ESTIMATED CONSTRUCTION COST | $ 356.433 $ 50,517 $ 3696 $ 51,938 $ 3696 $ 7142 $ 5359




CITY OF BURIEN

ADA Transition Plan Inventory

Town Square Budget Estimate
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Intersection SW 151ST ST

Intersection SW 152ND ST

Intersection SW 152ND ST

Intersection SW 152ND ST &

Intersection SW 153RD ST &

Mid-block SW 150TH ST (6TH

Mid-block SW 150TH ST
(5TH AVE SW to 4TH

& 6TH AVE SW & 6TH AVE SW & 5TH AVE SW ATH AVE SW ATH AVE SW AVE SW to 5TH AVE SW) AVE SW)
No. Item Quantity Total Cost Quantity Total Cost Quantity Total Cost Quantity Total Cost Quantity Total Cost Quantity Total Cost Quantity Total Cost
SECTION 1 PREPARATION
1 [Mobilization 1 [s 2,023 1 [s 1,923 1 [s 992 1 [s 2,209 1 [s 3,110 1 s 10 1 [s 288
SECTION 2 GRADING
2 [Removing Cement Conc. Sidewalk 20 [s 100 0o__[s - 0 [s - 5 [s 25 5 s 25 0 s - 45 [$ 225
3 |Removing Asphalt Pavement 120 |s 720 120 |$ 720 45 I's 270 120 s 720 105 I's 630 0 s - 0 I's -
4 |Removing Cement Conc. Curb and Gutter 120 | s 1,800 120 s 1,800 45 s 675 120 [ 1,800 105 s 1,575 0 s - 0 Is -
SECTION 5 ASPHALT CONCRETE PAVEMENT
5 HMA Class 1/2" PG 64-22 14 [$ 1,913 14 [s 1,913 5 [s 718 14 |8 1,913 12 [s 1674.17 0 [s - 0 [s -
SECTION 7 TRAFFIC
6 Sidewalk 20 $ 1,000 0 $ - 0 $ - 5 $ 250 5 $ 250 0 $ - 45 $ 2,250
7 Ramp/Push Button Landings 50 $ 3,500 125 $ 8,750 0 $ - 50 $ 3,500 125 $ 8,750 0 $ - 0 $ -
8 Cement Conc. Curb Ramp 4 $ 6,000 1 1,500 2 3,000 4 6,000 0 $ - 0 - 0 -
9 Cement Conc. Traffic Curb and Gutter 120 $ 4.200 120 4.200 45 1575 120 4.200 105 $ 3.675 0 - 0 -
10 Permanent Signing 0 $ - 0 - 0 - 0 - 0 $ - 0 - 0 -
11 Pedestrian Sianal System 0 $ - 0 - 0 - 0 - 8 $ 11.000 0 - 0 -
SECTION 8 OTHER ITEMS
12 [vew Utilty Covers 6 $ 6,000 5 $ 5,000 6 $ 6,000 9 $ 9,000 11 $ 11,000 0 $ - 1 $ 1,000
13 [utiity cover Treatment 3 $ 60 8 $ 160 8 $ 160 10 $ 200 15 $ 300 6 $ 120 6 $ 120
$ 27,317 $ 25,967 $ 13,389 $ 29,817 $ 41,990 $ 130 $ 3,883
$ 1,912 $ 1,818 $ 937 $ 2,087 $ 2,939 $ 9 $ 272
TOTAl $ 20,229 $ 27,784 $ 14,327 $ 31,904 $ 44,929 $ 139 $ 4154




CITY OF BURIEN

ADA Transition Plan Inventory

Town Square Budget Estimate
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Mid-block 4TH AVE SW
(SW 150TH ST to SW

Mid-block SW SW 151ST
ST (5TH AVE SW to 4TH

Mid-block SW 5TH AVE
SW (SW 150TH ST to SW

Mid-block 5TH AVE SW (SW

Mid-block SW 151ST ST
(6TH AVE SW to 5TH AVE

Mid-block 6TH AVE SW
(SW 151ST ST to SW

Mid-block 6TH AVE SW
(SW 151ST ST to SW

Mid-block SW 152ND ST
(6TH AVE SW to 5TH AVE

151ST ST) AVE SW) 151ST ST) 151ST ST) SW) 150TH ST) 152ND ST) SW)
No. Item Quantity Total Cost Quantity Total Cost Quantity Total Cost Quantity Total Cost Quantity Total Cost Quantity Total Cost Quantity Total Cost Quantity Total Cost
SECTION 1 PREPARATION
1 [Mobilization 1 [s 85 1 [s 8 1 [s 86 1 s 86 1 [s 270 1 [s 368 1 [s 410 1 [s 248
SECTION 2 GRADING
2 [Removina Cement Conc. Sidewalk 0 [s - 0 [$ - 0 [s - 0 [s - 5 s 25 0 [s - 0 [s - 0 [s -
3 |Removing Asphalt Pavement 0 s - 0 s - 0 s - 0 IF - 0 s - 0 I's - 0 I's - 0 s -
4 |Removing Cement Conc. Curb and Gutter 0 I's - 0 s - 0 Is - 0 s - 0 s - 0 s - 0 Is - 0 Is -
SECTION 5 ASPHALT CONCRETE PAVEMENT
5 HMA Class 1/2" PG 64-22 0o [s - 0o [s - 0o [s - 0o [s - o [s - 0 [s - 0 [s - 0o [s -
SECTION 7 TRAFFIC
6 Sidewalk 0 $ - 0 $ - 0 $ - 0 $ - 5 $ 250 0 $ - 0 $ - 0 $ -
7 Ramp/Push Button Landings 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ -
8 Cement Conc. Curb Ramp 0 - 0 - 0 - 0 - 0 - 0 - 0 - 0 -
9 Cement Conc. Traffic Curb and Gutter 0 - 0 - 0 - 0 - 0 - 0 - 0 - 0 -
10 Permanent Signing 0 - 0 - 0 - 0 - 0 - 1 500 0 - 0 -
11 Pedestrian Sianal System 0 - 0 - 0 - 0 - 0 - 0 - 0 - 0 -
SECTION 8 OTHER ITEMS
12 |New Utility Covers $ 1,000 0 $ - 1 $ 1,000 1 $ 1,000 3 $ 3,000 4 $ 4,000 5 $ 5,000 3 $ 3,000
13 |Uli\i ly Cover Treatment 3 $ 60 5 $ 100 4 $ 80 4 $ 80 5 $ 100 5 $ 100 6 $ 120 5 $ 100
$ 1,145 $ 108 $ 1,166 $ 1,166 $ 3,645 $ 4,968 $ 5,530 $ 3,348
$ 80 $ 8 $ 82 $ 82 $ 255 $ 348 $ 387 $ 234
TOTA=|.“ $ 1,225 $ 116 $ 1,248 $ 1,248 $ 3,900 $ 5,316 $ 5,917 $ 3,582




CITY OF BURIEN

ADA Transition Plan Inventory

Town Square Budget Estimate
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Mid-block 5TH AVE SW
(SW 151ST ST to SW

Mid-block SW 152ND ST
(4TH AVE SW to 5TH

Mid-block 4TH AVE SW
(SW 151ST ST to SW

Mid-block 4TH AVE SW
(SW 153RD ST to SW

Mid-block 4TH AVE SW
(SW 153RD ST to SW

152ND ST) AVE SW) 152ND ST) 152ND ST) 154TH ST)
No. Item Quantity Total Cost || Quantity Total Cost || Quantity Total Cost || Quantity Total Cost || Quantity Total Cost
SECTION 1 PREPARATION
1 [Mobilization 1 [s 6 1 [s 414 1 [s 90 1 [s 571 1 [s 334
SECTION 2 GRADING
2 [Removina Cement Conc. Sidewalk 0 [s - 0 [s - 0 [s - 0 [s - 0 [s -
3 |Removing Asphalt Pavement 0 I's - 0 I's - 0 I's - 0 I's - 0 I's -
4 |Removing Cement Conc. Curb and Gutter 0 I's - 0 I's - 0 I's - 0 I's - 0 I's -
SECTION 5 ASPHALT CONCRETE PAVEMENT
5 " [HMA Class 1/2" PG 64-22 0 [s - 0 [s - 0 [s - 0 [s - 0 [s -
SECTION 7 TRAFFIC
6 Sidewalk 0 $ - 0 $ - 0 $ - 0 $ - 0 $ -
7 Ramp/Push Button Landings 0 $ - 0 $ - 0 $ - 0 $ - 0 $ -
8 Cement Conc. Curb Ramp 0 - 0 - 0 - 0 - 0 -
9 Cement Conc. Traffic Curb and Gutter 0 - 0 - 0 - 0 - 0 -
10 Permanent Signing 0 - 0 - 0 - 0 - 0 -
11 Pedestrian Sianal System 0 - 0 - 0 - 0 - 0 -
SECTION 8 OTHER ITEMS
12 |New Utility Covers 0 $ - 5 $ 5,000 1 $ 1,000 7 $ 7,000 4 $ 4,000
13 |Uli\i ly Cover Treatment 4 $ 80 9 $ 180 6 $ 120 7 $ 140 9 $ 180
$ 86 $ 5,594 $ 1,210 $ 7,711 $ 4,514
$ 6 $ 392 $ 85 $ 540 $ 316
TOTAL $ 92 $ 5,986 $ 1,294 $ 8,251 $ 4,830




